
San Timoteo Creek - Reach 3B(2) Barton Rd to Alessandro Rd W02B0006
Amendment 3

SECTION 00101

BID SCHEDULES

   _________________________________________________________________________
   Item    Description               Estimated          Unit
                                     Quantity   Unit    Price    Amount
   _________________________________________________________________________
   1   Diversion and control
       of water                          1       Job     L.S.     $_________
   
   2   Clearing and grubbing             1       Job     L.S.     $_________
   
   3   Demolition (fence, asphalt)       1       Job     L.S.     $_________
   
   4   Beaumont Ave. closure             1       Job     L.S.     $_________
   
   5   Excavation                    2,059,000   Cu.Yd.  $______  $_________

   6   Compacted fill                 296,200    Cu.Yd.  $______  $_________

   7   Concrete, channel invert        1,300     Cu.Yd.  $______  $_________

   8   Concrete, channel 
       sideslope                       2,670     Cu.Yd.  $______  $_________

   9   Steel reinforcement               172     Tons    $______  $_________

  10   Soil cement                    222,000    Cu.Yd.  $______  $_________

  11   Cement for soil
       cement                         30,210     Tons    $______  $_________

  12   Pozzolan for soil
       cement                          3,360     Tons    $______  $_________

  13   Pier noses at San
       Timoteo Canyon Road bridge        1       Job     L.S.     $_________
   
  14   Concrete retaining walls at San
       Timoteo Canyon Road bridge        1       Job     L.S.     $_________
   
  15   Side drain, Station 
       205+12.12 CCL - 48" RCP           1       Job     L.S.     $_________
   
  16   Side drain, Station 
       121+50 SBCL - 96" RCP             1       Job     L.S.     $_________
   
  17   Side drain, Station 
       134+54.62 SBCL - 36" RCP          1       Job     L.S.     $_________
   
  18   Side drain, Station 
       137+80.00 SBCL - 30" RCP          1       Job     L.S.     $_________
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  19   Side drain, Station 
       159+60.00 SBCL - 36" RCP          1       Job     L.S.     $_________
   
  20   Side drain, Station 
       177+80.00 SBCL - 18" RCP          1       Job     L.S.     $_________
   
  21   Side drain, Station 
       200+26.01 SBCL - 
       6.3’x3.75’ RCB                    1       Job     L.S.     $_________
   
  22   Side drain, Station 
       207+86.66 SBCL - 54" RCP          1       Job     L.S.     $_________
   
  23   Side drain, Station 
       209+82.47 SBCL - 36" RCP/HDPE     1       Job     L.S.     $_________
   
  24   Side drain, Station 
       177+33.87 NBCL - 24" RCP          1       Job     L.S.     $_________
   
  25   Side drain, Station 
       210+70.00 NBCL - 36" RCP          1       Job     L.S.     $_________
   
  26   Intake structures, 
       Basins 1 to 18                   18       Each    $______  $_________

  27   30" RCP outlet pipe, 
       Basin 1                          895      Lin.Ft. $______  $_________

  28   36" RCP outlet pipe, 
       Basins 2 to 18                   627      Lin.Ft. $______  $_________

  29   Outlet structure, 
       Basin 1                           1       Each    $______  $_________

  30   Outlet structures, 
       Basins 2 to 18                   17       Each    $______  $_________

  31   Bedding stone                    600      Tons    $______  $_________

  32   Riprap                          1350      Tons    $______  $_________

  33   Stone protection               77,050     Tons    $______  $_________

  34   Grouting stone 
       protection                     17,980     Cu.Yd.  $______  $_________

  35   Aggregate base course           5,015     Tons    $______  $_________

  36   A.C. pavement                    115      Tons    $______  $_________

  37   Fencing, steel picket           2,015     Lin.Ft. $______  $_________

  38   Fencing, double rail HDPE      37,370     Lin.Ft. $______  $_________
   
  39   Fencing, chain link              120      Lin.Ft. $______  $_________

  40   Pipe guard                       14       Each    $______  $_________
   
  41   Subdrain system, concrete 
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       channel                          1        Job     L.S.     $_________
   
  42   Subdrain system, drop
       structures                       1        Job     L.S.     $_________
   
  43   Station marking, 
       channel                          1        Job     L.S.     $_________ 

  44   Toe Drainage                    820       Tons    $______  $_________ 

  45   Webbed Cellular Confinement
       System                         24,025     Sq. Yd. $______  $_________

  46   As-Built Drawings                1        Job     $______  $_________

  47   First Street Extension           1        Job     $______  $_________

  48   Relocation of power line
       to Nick’s well                   1        Job     $______  $_________

                         Total Estimated Amount                   $_________

  In the event there is a difference between a unit price and the extended 
total, the unit price will be held to be the intended bid.  If the bidder 
shows only the total price but fails to enter a unit price, the total divided 
by the estimated quantity will be held to be the intended unit price.

   -- End of Document --
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