
ITEM ESTIMATED UNIT ESTIMATED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

0001 Mobilization and Demobilization, First Cycle 1 JB LS $500,000.00

0002 Dredging, First Cycle    

0002A First 200,000 CU.M. 200,000 CM $4.50 $900,000.00

0002B Over 200,000 CU.M. 300,000 CM $2.85 $855,000.00

 OPTIONS    

0003 Mobilization and Demobilization, Second Cycle
1 JB LS $100,000.00

0004 Dredging, Second Cycle    

0004A First 200,000 CU.M. 200,000 CM $4.50 $900,000.00

0004B Over 200,000 CU.M 300,000 CM $2.85 $855,000.00

0005 Mobilization and Demobilization, Third Cycle 1 JB LS $100,000.00

0006 Dredging, Third Cycle    

0006A First 200,000 CU.M. 200,000 CM $4.60 $920,000.00

0006B Over 200,000 CU.M. 300,000 CM $2.85 $855,000.00

$5,985,000.00

ITEM ESTIMATED UNIT ESTIMATED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

0001 Mobilization and Demobilization, First Cycle 1 JB LS $1,033,000.00

0002 Dredging, First Cycle    

Contractor Name:     Nova Group, Inc., 7411 Napa Vallejo Hwy, P.O. Box 4050, Napa, CA  94558

TOTAL ESTIMATED AMOUNT, BASE BID AND OPTION ITEMS

Construction Bid Abstract DACW09-01-B-0008, One Amendment

Unrestricted 
Ventura Harbor Maintenance Dredging, Ventura County, CA

Contractor Name:    Manson Construction Co., 5209 E. Marginal Way South, Seattle, WA  98134

Bid Opening Date: 14 August 2001



0002A First 200,000 CU.M. 200,000 CM $4.50 $900,000.00

0002B Over 200,000 CU.M. 300,000 CM $1.95 $585,000.00

 OPTIONS    

0003 Mobilization and Demobilization, Second Cycle
1 JB LS $400,000.00

0004 Dredging, Second Cycle    

0004A First 200,000 CU.M. 200,000 CM $4.50 $900,000.00

0004B Over 200,000 CU.M 300,000 CM $1.95 $585,000.00

0005 Mobilization and Demobilization, Third Cycle 1 JB LS $400,000.00

0006 Dredging, Third Cycle    

0006A First 200,000 CU.M. 200,000 CM $4.50 $900,000.00

0006B Over 200,000 CU.M. 300,000 CM  $585,000.00

$6,288,000.00

ITEM ESTIMATED UNIT  ESTIMATED
NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT

0001 Mobilization and Demobilization, First Cycle 1 JB LS $345,343.00

0002 Dredging, First Cycle    

0002A First 200,000 CU.M. 200,000 CM $3.89 $778,000.00

0002B Over 200,000 CU.M. 300,000 CM $3.41 $1,023,00.00

 OPTIONS    

0003 Mobilization and Demobilization, Second Cycle
1 JB LS $389,086.00

0004 Dredging, Second Cycle    

0004A First 200,000 CU.M. 200,000 CM $4.00 $800,000.00

0004B Over 200,000 CU.M. 300,000 CM $3.45 $1,035,000.00

TOTAL ESTIMATED AMOUNT, BASE BID AND OPTION ITEMS

Government Estimate



0005 Mobilization and Demobilization, Third Cycle 1 JB LS $427,074.00

0006 Dredging, Third Cycle    

0006A First 200,000 CU.M. 200,000 CM $4.10 $820,000.00

0006B Over 200,000 CU.M. 300,000 CM $3.51 $1,053,000.00

$6,670,503.00TOTAL ESTIMATED AMOUNT, BASE BID AND OPTION ITEMS
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