

<b>AMENDMENT OF SOLICITATION</b>			1. CONTRACT ID CODE	PAGE OF PAGES 1   2
2. AMENDMENT NO. 0004	3. EFFECTIVE DATE 2002 August 27	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. (If applicable) DACW09-02-B-0009
6. ISSUED BY  U.S. ARMY ENGINEER DISTRICT, Los Angeles P.O. Box 532711 Los Angeles, California 90053-2325		7. ADMINISTERED BY (If other than Item 6)		
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)			( <input checked="" type="checkbox"/> ) 9A. AMENDMENT OF SOLICITATION NO. DACW09-02-B-0009	( <input type="checkbox"/> ) 9B. DATED (SEE ITEM 11) 2002 SEP 05 (Bid Opening Date)
CODE			10A. MODIFICATION OF CONTRACTS/ORDER NO.	
FACILITY CODE			10B. DATED (SEE ITEM 13)	

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

( <input checked="" type="checkbox"/> )	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 14A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

**E. IMPORTANT:** Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

UPPER FLAMINGO DIVERSION CHANNEL ( Flamingo Detention Basin to El Camino Road), CLARK COUNTY, NEVADA

CONTINUED ON NEXT SHEET

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY (Signature of Contracting Officer)	16C. DATE SIGNED

Amendment 0004

2002 August 27

DACW09-02-B-0009

UPPER FLAMINGO DIVERSION CHANNEL (Flamingo Detention Basin to El Camino Road), CLARK COUNTY, NEVADA  
(Continued)

**BLOCK 14 – Continued**

**REPLACE the following Plans/Drawings in the Solicitation with the enclosed Plans/Drawings  
for clarification purposes:**

<u>File No.</u>	<u>Sheet No.</u>	<u>Drawing Title</u>
196/1110	T2	INDEX TO CONTRACT DRAWINGS ABBREVIATIONS, AND SYMBOLS
196/1134	C19	CROSS SECTIONS, STA. 71+55.214 TO STA. 68+80.000
196/1135	C20	CROSS SECTIONS, STA. 67+10.000 TO STA. 62+40.000
196/1136	C21	CROSS SECTIONS, STA. 62+00.000 TO STA. 49+64.000
196/1137	C22	CROSS SECTIONS, STA. 48+00.000 TO STA. 46+30.000
196/1138	C23	CROSS SECTIONS, STA. 45+52.447 TO STA. 44+00.000
196/1139	C24	CROSS SECTIONS, STA. 43+30.000 TO STA. 42+74.370

**- END OF SF-30 -**

## PROJECT TABLE OF CONTENTS

<b>SF30</b>	<b>STANDARD FORM 30 FOR AMENDMENT 4</b>
SF30	STANDARD FORM 30 FOR AMENDMENT 3
SF30	STANDARD FORM 30 FOR AMENDMENT 2
SF30	STANDARD FORM 30 FOR AMENDMENT 1
00cover	COVER
00toc	TABLE OF CONTENTS
00SF1442	SOLICITATION, OFFER AND AWARD (Standard Form 1442 Front and Back)
DIVISION 00 - BIDDING REQUIREMENTS, CONTRACT FORMS AND CONTRACT CONDITIONS	
00010	BID SCHEDULE AND NOTES
00010cp	CORPORATE PRINCIPLE
00100	INSTRUCTIONS TO BIDDERS
00600	REPRESENTATIONS AND CERTIFICATIONS
00700	CONTRACT CLAUSES
00800	SPECIAL CONTRACT REQUIREMENTS
00850	WAGE RATES
DIVISION 01 - GENERAL REQUIREMENTS	
01200	GENERAL REQUIREMENTS
01200b	GENERAL REQUIREMENTS - FIGURES
01270	MEASUREMENT AND PAYMENT
01312	RESIDENT MANAGEMENT SYSTEM (RMS)
01321	NETWORK ANALYSIS SCHEDULES (NAS)
01321b	FIGURE 1
01321c	FIGURE 2
01330	SUBMITTAL PROCEDURES
01330b	SUBMITTAL REGISTER
01330c	ENG FORM 4025 (Front and Back)
01355	ENVIRONMENTAL PROTECTION
01355b	ENVIRONMENT COMMITMENTS (Table)
01356	STORM WATER POLLUTION PREVENTION MEASURES
01415	METRIC MEASUREMENTS
01420	SOURCES FOR REFERENCE PUBLICATIONS
01451	CONTRACTOR QUALITY CONTROL
01702	AS-BUILT DRAWINGS
DIVISION 02 - SITE WORK	
02100	DIVERSION AND CONTROL OF WATER
02230	CLEAR SITE AND REMOVE OBSTRUCTIONS
02300	EARTHWORK
02316	EXCAVATION, TRENCHING, AND BACKFILLING FOR UTILITIES SYSTEMS
02380	STONE PROTECTION
02500	STATION MARKING
02510	WATER DISTRIBUTION SYSTEM
02531	SANITARY SEWERS
02630	STORM-DRAINAGE SYSTEM
02700	SIDE DRAINS
02709	WEEPHOLE SYSTEMS
02722	AGGREGATE BASE COURSE
02741	HOT-MIX ASPHALT (HMA) FOR ROADS
02748	BITUMINOUS TACK AND PRIME COATS

02821 FENCING AND RAILING

DIVISION 03 - CONCRETE

03101 FORMWORK FOR CONCRETE

03151 EXPANSION, CONTRACTION AND CONSTRUCTION JOINTS IN CONCRETE

03200 CONCRETE REINFORCEMENT

03301 CAST-IN-PLACE STRUCTURAL CONCRETE

DIVISION 05 - METALS

05502 MISCELLANEOUS METAL

-- End of Project Table of Contents --