
Upper Blue Diamond Diversion Channel Bid Abstract DACW09-03-B-0005

Independent Government Estimate
Unit

Item Description Qty Unit Price Total
0001 Traffic Control 1 LS 64,000.00 64,000.00
0002 Diversion and Control of Water 1 LS 51,500.00 51,500.00
0003 Clear Site and Remove Obstructions 1 LS 60,000.00 60,000.00
0004 Strip and Stockpile Topsoil, BLM Lands 2655 m3 2.25 5,973.75
0005 Excavation Channel, Non-BLM Land 133404 m3 8.00 1,067,232.00
0006 Excavation Channel, BLM Land 10792 m3 8.25 89,034.00
0007 Excavation Inlet Structure, BLM Land 6786 m3 7.00 47,502.00
0008 Compacted Land Fill, Channel, Non-BLM Land 108705 m3 5.00 543,525.00
0009 Compacted Fill, Channel, BLM Land 10050 m3 5.00 50,250.00
0010 Compacted Fill, Inlet Structure Embankment and Invert, 14958 m3 5.00 74,790.00

 BLM Land
0011 Miscellaneous Fill, Inlet Structure Embankment and 8979 m3 5.25 47,139.75

Invert, BLM Land
0012 Plant Nursury Area 1 LS 2,100.00 2,100.00
0013 Overburden, Rhodes Ranch 19991 m3 3.00 59,973.00
0014 Concrete, Channel Invert Slab 3235 m3 200.00 647,000.00
0015 Concrete, Channel Walls 3490 m3 390.00 1,361,100.00
0016 Concrete Overflow Structure Station 43+15.428 1 LS 8,850.00 8,850.00
0017 Concrete Overflow Structure Station 40+68.000 1 LS 7,700.00 7,700.00
0018 Concrete Overflow Structure Station 37+88.000 1 LS 7,700.00 7,700.00
0019 Concrete Overflow Structure Station 31+04.220 1 LS 9,050.00 9,050.00
0020 Grouted Riprap 261 m3 50.00 13,050.00
0021 Reinforcing Steel 605 t 1,250.00 756,250.00
0022 Aggregate Base Course 1975 t 23.00 45,425.00
0023 Asphalt Concrete Pavement 1280 t 65.00 83,200.00
0024 Weephole System 1 LS 17,800.00 17,800.00
0025 RCB Channel and Beltway Lateral Confluence Structure 1 LS 489,500.00 489,500.00
0026 Channel and a Portion of Beltway Lateral Structure 1 LS 131,500.00 131,500.00
0027 RCB Channel Frontage Road 1 LS 365,200.00 365,200.00
0028 RCB Channel Tiberti North 1 LS 354,100.00 354,100.00
0029 Channel and Rhodes Ranch Confluence Structure 1 LS 134,000.00 134,000.00
0030 Channel and a Portion of Rhodes Ranch Lateral Structure 1 LS 110,100.00 110,100.00
0031 Rhodes Ranch Lateral 1 LS 66,100.00 66,100.00
0032 Rhodes Ranch Lateral End 1 LS 39,900.00 39,900.00
0033 RCB Channel Rhodes Ranch 1 LS 1,130,000.00 1,130,000.00
0034 RCB Channel Windmill Road through Shelbourne Ave. 1 LS 1,671,000.00 1,671,000.00
0035 Invert Access Ramp 1 1 LS 125,000.00 125,000.00
0036 Invert Access Ramp 2 1 LS 95,000.00 95,000.00
0037 Invert Access Ramp 3 1 LS 122,000.00 122,000.00
0038 Inlet Structure Soil Cement Armor 2800 m3 50.00 140,000.00
0039 Portland Cement for Soil Cement 438 t 100.00 43,800.00
0040 Pozzolan for Soil Cement 77 t 50.00 3,850.00
0041 Inlet Structure Outlet RCB 1 LS 105,000.00 105,000.00
0042 Inlet Structure Outlet Tower 1 LS 9,800.00 9,800.00
0043 Side Drain, Station 47+38.569 RT 1.372 1 LS 5,300.00 5,300.00
0044 Side Drain, Station 35+66.161 RT 0.762 1 LS 1,800.00 1,800.00
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Unit
Item Description Qty Unit Price Total
0045 Side Drain, Station 34+77.325 RT 0.762 1 LS 1,600.00 1,600.00
0046 Side Drain, Station 30+22.976 LT 0.610 1 LS 2,700.00 2,700.00
0047 Side Drain, Station 22+82.178 RT 0.610 1 LS 2,400.00 2,400.00
0048 Side Drain, Station 20+76.333 RT 0.914 1 LS 4,400.00 4,400.00
0049 Manholes for RCB Conduits, Culverts, and Laterals 1 LS 7,500.00 7,500.00
0050 Road Detours at Beltway 1 LS 200,000.00 200,000.00
0051 Eastbound Frontage Road Removal and Reconstruction 1 LS 50,000.00 50,000.00
0052 Chain Link Fence, 1.829 m high, 9 Gage 1553 m 35.00 54,355.00
0053 Post and Cable Railing 4758 m 23.00 109,434.00
0054 Double Swing Gates 5 ea 500.00 2,500.00
0055 Pre-emergent Herbicide and Pigmented Dust Palliative/Soil 3.5 HA 1,200.00 4,200.00

Stabilizer on Non-revegatated Areas of Inlet
Structure and Channel

0056 Station Markings 1 LS 3,250.00 3,250.00
0057 As-Built Drawings 1 LS 8,000.00 8,000.00
0058 Ladder Systems 1 LS 57,000.00 57,000.00
0059 Single Swing Gates, Manway, 1.00 x 1.829 2 ea 300.00 600.00
0060 Basin Tresspass Prevention Devices - Bollards 1 LS 3,100.00 3,100.00
0061 Durango Drive Removal and Reconstruction 1 LS 170,000.00 170,000.00
0062 Provide Plant Storage Irrigation During Construction 1 LS 35,000.00 35,000.00
0063 Provide Irrigation for 1 Year After Construction 1 LS 45,000.00 45,000.00
0064 One Year Guarantee on Landscape Work at Inlet Structure 1 LS 35,000.00 35,000.00
0065 Tortoise Fence, Inlet Structure 2000 m 25.00 50,000.00
0066 Salvage, Store, and Maintain Plants - Cactus 1 ea 45.00 45.00
0067 Salvage, Store, and Maintain Plants - Creosote Bush 20 ea 40.00 800.00
0068 Salvage, Store, and Maintain Plants - White Bursage 20 ea 45.00 900.00
0069 Salvage, Store, and Maintain Plants - Mohave Yucca 6 ea 150.00 900.00
0070 Transplant Cactus 1 ea 50.00 50.00
0071 Transplant Creosote Bush 20 ea 45.00 900.00
0072 Transplant White Bursage 20 ea 50.00 1,000.00
0073 Transplant Mohave Yucca 6 ea 160.00 960.00
0074 Place Topsoil to Finish Grade, Downstream Surface Inlet 2655 m3 5.45 14,469.75

Structure Embankment
0075 Seeding and Fertilization, Downstream Surface Inlet  4.1 HA 4,500.00 18,450.00

Structure Embankment
0076 Provide Browse Protection 40 ea 8.00 320.00
0077 Simulated Desert Varnish Rock Color Mitigation 1 LS 18,900.00 18,900.00
0078 Soil Sampling and Testing for Fertility 4 ea 675.00 2,700.00
0079 Pigmented Dust Palliative/Soil Stabilizer Only on 4.1 HA 3,350.00 13,735.00

Revegetated Areas
0080 Provide Channel Excavation Shoring on west side of excava- 1 LS 100,000.00 100,000.00

tion from Station 35+57.644 to Station 35+02.853 and Sta.
34+86.656 to Sta. 34+40.000 to Protect Street Improvements

0081 Provide Channel Excavation Shoring on west side of excava- 1 LS 150,000.00 150,000.00
tion from Station 34+40.000 to Station 34+16.498 and on   
east side of excavation from Sta. 34+30.000 to Sta. 33+02.481
to Protect Landscaping Improvements

0082 Rhodes Ranch Entry Phase 1 Detour 1 LS 13,500.00 13,500.00
0083 Rhodes Ranch Entry Phase 2 Detour 1 LS 23,500.00 23,500.00
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Unit
Item Description Qty Unit Price Total

0084 Rhodes Ranch Entry Removal and Reconstruction 1 LS 165,000.00 165,000.00
0085 Durango Drive Road Closure - Robindale Road to Wigwam 1 LS 23,000.00 23,000.00

Avenue
0086 RCB Channel under Beltway On Ramp 1 LS 257,900.00 257,900.00
0087 Ornamental Metal Fencing 1236 m 160.00 197,760.00
0088 Ornamental Metal Fencing Gates 2 ea 1,000.00 2,000.00
0089 Utility Crossing Items 1 LS 100,110.00 100,110.00
0090 Outlet Conduit Side Drain Structure, Sta. 51+03.000 RT 1 LS 700.00 700.00

0.910 x 0.910
0091 1.829 m x 1.524 m Side Drain Structure, Sta. 13+40.000 LT 1 LS 6,800.00 6,800.00
0092 Wall Transition Structure Sta. 49+00.000 to Sta. 48+40.000 1 LS 4,100.00 4,100.00
0093 Wall Transition Structure Sta. 43+30.730 to Sta. 43+23.130 1 LS 1,000.00 1,000.00
0094 Wall Transition Structure Sta. 37+46.980 to Sta. 37+35.580 1 LS 1,800.00 1,800.00
0095 Wall Transition Structure Sta. 33+65.000 to Sta. 33+59.600 1 LS 1,000.00 1,000.00
0096 Wall Transition Structure Sta. 30+29.440 to Sta. 30+18.420 1 LS 1,750.00 1,750.00
0097 Wall Transition Stucture Sta. 22+84.000 to Sta. 22+71.300 1 LS 2,200.00 2,200.00
0098 Wall Transition Structure Sta. 16+52.700 to Sta. 16+40.000 1 LS 2,200.00 2,200.00
0099 Wall Transition Structure Sta. 15+70.000 to Sta. 15+57.300 1 LS 2,200.00 2,200.00
0100 Wall Transition Structure Sta. 12+80.000 to Sta. 12+67.938 1 LS 2,000.00 2,000.00
0101 Utility Markers 26 ea 175.00 4,550.00
0102 Concrete Overflow Structure Sta. 17+04.885 1 LS 9,500.00 9,500.00
0103 Adjust Sewer Manhole Frames and Covers Between Sta. 10 ea 700.00 7,000.00

43+30.730 through Sta. 37+00.000
0104 RCB Channel Loughton Powers 1 LS 899,700.00 899,700.00
0105 RCB Channel Badura 1 LS 107,450.00 107,450.00
0106 Overburden Rhodes Ranch Entryway 5028 m3 3.50 17,598.00
0107 Wall Transition Structure Sta. 21+15.700 to Sta. 21+03.000 1 LS 2,200.00 2,200.00
0108 Protect In-place Arlington Ranch Sewer Line 1 LS 55,000.00 55,000.00
0109 Adjust Arlington Ranch Sewer Manholes 1 LS 4,000.00 4,000.00
0110 Chain Link Fence, 1.219 m high 684 m 35.00 23,940.00
0111 Wall Transition Structure Sta. 17+90.000 to Sta. 17+80.900 1 LS 1,200.00 1,200.00
0112 RCB Channel Tiberti South 1 LS 1,029,400.00 1,029,400.00
0113 Single Swing Gates, 1.000 x 1.219 6 ea 375.00 2,250.00
0114 Beltway Lateral Transitional RCB Structure at Durango Drive 1 LS 20,000.00 20,000.00
0115 Ornamental Metal Fence Gates, Single Swing, 1.000 x 1.800 6 ea 650.00 3,900.00
0116 Chain Link Fence, 1.829 m high, 11 gage 899 m 40.00 35,960.00
0117 Remove, Salvage, and Replace Fence 536 m 35.00 18,760.00
0118 Side Drain, Sta. 44+20.000 RT 0.610 1 LS 2,000.00 2,000.00
0119 Side Drain, Sta. 44+20.000 LT 0.610 1 LS 2,000.00 2,000.00
0120 Side Drain, Sta. 39+40.000 LT 0.610 1 LS 2,300.00 2,300.00
0121 Side Drain, Sta. 36+20.000 LT 0.610 1 LS 2,300.00 2,300.00
0122 Side Drain, Sta. 12+00.000 RT 0.610 1 LS 2,000.00 2,000.00

TOTAL 14,494,791.25
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Wiser Construction, LLC. P.O. Box 106, Moapa, NV  89025
Unit

Item Description Qty Unit Price Total

0001 Traffic Control 1 LS 130,000.00 130,000.00
0002 Diversion and Control of Water 1 LS 369,218.62 369,218.62
0003 Clear Site and Remove Obstructions 1 LS 571,976.00 571,976.00
0004 Strip and Stockpile Topsoil, BLM Lands 2655 m3 5.45 14,469.75
0005 Excavation Channel, Non-BLM Land 133404 m3 5.99 799,089.96
0006 Excavation Channel, BLM Land 10792 m3 5.92 63,888.64
0007 Excavation Inlet Structure, BLM Land 6786 m3 7.85 53,270.10
0008 Compacted Land Fill, Channel, Non-BLM Land 108705 m3 5.69 618,531.45
0009 Compacted Fill, Channel, BLM Land 10050 m3 5.93 59,596.50
0010 Compacted Fill, Inlet Structure Embankment and Invert, 14958 m3 6.07 90,795.06

 BLM Land
0011 Miscellaneous Fill, Inlet Structure Embankment and 8979 m3 5.56 49,923.24

Invert, BLM Land
0012 Plant Nursury Area 1 LS 9,460.60 9,460.60
0013 Overburden, Rhodes Ranch 19991 m3 3.92 78,364.72
0014 Concrete, Channel Invert Slab 3235 m3 212.00 685,820.00
0015 Concrete, Channel Walls 3490 m3 320.00 1,116,800.00
0016 Concrete Overflow Structure Station 43+15.428 1 LS 10,840.00 10,840.00
0017 Concrete Overflow Structure Station 40+68.000 1 LS 10,750.00 10,750.00
0018 Concrete Overflow Structure Station 37+88.000 1 LS 10,750.00 10,750.00
0019 Concrete Overflow Structure Station 31+04.220 1 LS 11,880.00 11,880.00
0020 Grouted Riprap 261 m3 94.60 24,690.60
0021 Reinforcing Steel 605 t 1,080.00 653,400.00
0022 Aggregate Base Course 1975 t 18.12 35,787.00
0023 Asphalt Concrete Pavement 1280 t 55.59 71,155.20
0024 Weephole System 1 LS 43,500.00 43,500.00
0025 RCB Channel and Beltway Lateral Confluence Structure 1 LS 439,960.00 439,960.00
0026 Channel and a Portion of Beltway Lateral Structure 1 LS 38,500.00 38,500.00
0027 RCB Channel Frontage Road 1 LS 351,500.00 351,500.00
0028 RCB Channel Tiberti North 1 LS 367,750.00 367,750.00
0029 Channel and Rhodes Ranch Confluence Structure 1 LS 142,750.00 142,750.00
0030 Channel and a Portion of Rhodes Ranch Lateral Structure 1 LS 80,000.00 80,000.00
0031 Rhodes Ranch Lateral 1 LS 68,950.00 68,950.00
0032 Rhodes Ranch Lateral End 1 LS 24,172.56 24,172.56
0033 RCB Channel Rhodes Ranch 1 LS 1,164,120.00 1,164,120.00
0034 RCB Channel Windmill Road through Shelbourne Ave. 1 LS 1,570,280.00 1,570,280.00
0035 Invert Access Ramp 1 1 LS 157,684.25 157,684.25
0036 Invert Access Ramp 2 1 LS 145,310.00 145,310.00
0037 Invert Access Ramp 3 1 LS 140,760.00 140,760.00
0038 Inlet Structure Soil Cement Armor 2800 m3 71.00 198,800.00
0039 Portland Cement for Soil Cement 438 t 134.85 59,064.30
0040 Pozzolan for Soil Cement 77 t 61.60 4,743.20
0041 Inlet Structure Outlet RCB 1 LS 134,499.10 134,499.10
0042 Inlet Structure Outlet Tower 1 LS 22,052.50 22,052.50
0043 Side Drain, Station 47+38.569 RT 1.372 1 LS 7,766.50 7,766.50
0044 Side Drain, Station 35+66.161 RT 0.762 1 LS 6,561.50 6,561.50
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Unit
Item Description Qty Unit Price Total

0045 Side Drain, Station 34+77.325 RT 0.762 1 LS 6,561.50 6,561.50
0046 Side Drain, Station 30+22.976 LT 0.610 1 LS 6,594.00 6,594.00
0047 Side Drain, Station 22+82.178 RT 0.610 1 LS 6,634.00 6,634.00
0048 Side Drain, Station 20+76.333 RT 0.914 1 LS 7,814.00 7,814.00
0049 Manholes for RCB Conduits, Culverts, and Laterals 1 LS 28,690.00 28,690.00
0050 Road Detours at Beltway 1 LS 240,711.08 240,711.08
0051 Eastbound Frontage Road Removal and Reconstruction 1 LS 90,968.89 90,968.89
0052 Chain Link Fence, 1.829 m high, 9 Gage 1553 m 33.55 52,103.15
0053 Post and Cable Railing 4758 m 34.38 163,580.04
0054 Double Swing Gates 5 ea 825.00 4,125.00
0055 Pre-emergent Herbicide and Pigmented Dust Palliative/Soil 3.5 HA 6,249.00 21,871.50

Stabilizer on Non-revegatated Areas of Inlet
Structure and Channel

0056 Station Markings 1 LS 8,800.00 8,800.00
0057 As-Built Drawings 1 LS 11,000.00 11,000.00
0058 Ladder Systems 1 LS 24,715.00 24,715.00
0059 Single Swing Gates, Manway, 1.00 x 1.829 2 ea 945.00 1,890.00
0060 Basin Tresspass Prevention Devices - Bollards 1 LS 9,781.00 9,781.00
0061 Durango Drive Removal and Reconstruction 1 LS 188,563.40 188,563.40
0062 Provide Plant Storage Irrigation During Construction 1 LS 35,481.00 35,481.00
0063 Provide Irrigation for 1 Year After Construction 1 LS 30,413.00 30,413.00
0064 One Year Guarantee on Landscape Work at Inlet Structure 1 LS 1,103.00 1,103.00
0065 Tortoise Fence, Inlet Structure 2000 m 13.76 27,520.00
0066 Salvage, Store, and Maintain Plants - Cactus 1 ea 44.00 44.00
0067 Salvage, Store, and Maintain Plants - Creosote Bush 20 ea 47.50 950.00
0068 Salvage, Store, and Maintain Plants - White Bursage 20 ea 48.00 960.00
0069 Salvage, Store, and Maintain Plants - Mohave Yucca 6 ea 148.50 891.00
0070 Transplant Cactus 1 ea 36.20 36.20
0071 Transplant Creosote Bush 20 ea 42.55 851.00
0072 Transplant White Bursage 20 ea 41.80 836.00
0073 Transplant Mohave Yucca 6 ea 84.70 508.20
0074 Place Topsoil to Finish Grade, Downstream Surface Inlet 2655 m3 6.59 17,496.45

Structure Embankment
0075 Seeding and Fertilization, Downstream Surface Inlet  4.1 HA 26,235.00 107,563.50

Structure Embankment
0076 Provide Browse Protection 40 ea 13.20 528.00
0077 Simulated Desert Varnish Rock Color Mitigation 1 LS 10,600.00 10,600.00
0078 Soil Sampling and Testing for Fertility 4 ea 220.00 880.00
0079 Pigmented Dust Palliative/Soil Stabilizer Only on 4.1 HA 4,890.64 20,051.62

Revegetated Areas
0080 Provide Channel Excavation Shoring on west side of excava- 1 LS 132,000.00 132,000.00

tion from Station 35+57.644 to Station 35+02.853 and Sta.
34+86.656 to Sta. 34+40.000 to Protect Street Improvements

0081 Provide Channel Excavation Shoring on west side of excava- 1 LS 132,000.00 132,000.00
tion from Station 34+40.000 to Station 34+16.498 and on   
east side of excavation from Sta. 34+30.000 to Sta. 33+02.481
to Protect Landscaping Improvements

0082 Rhodes Ranch Entry Phase 1 Detour 1 LS 20,914.30 20,914.30
0083 Rhodes Ranch Entry Phase 2 Detour 1 LS 30,572.48 30,572.48
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Unit
Item Description Qty Unit Price Total

0084 Rhodes Ranch Entry Removal and Reconstruction 1 LS 207,692.78 207,692.78
0085 Durango Drive Road Closure - Robindale Road to Wigwam 1 LS 43,923.60 43,923.60

Avenue
0086 RCB Channel under Beltway On Ramp 1 LS 249,440.00 249,440.00
0087 Ornamental Metal Fencing 1236 m 216.20 267,223.20
0088 Ornamental Metal Fencing Gates 2 ea 5,525.00 11,050.00
0089 Utility Crossing Items 1 LS 214,808.00 214,808.00
0090 Outlet Conduit Side Drain Structure, Sta. 51+03.000 RT 1 LS 10,922.00 10,922.00

0.910 x 0.910
0091 1.829 m x 1.524 m Side Drain Structure, Sta. 13+40.000 LT 1 LS 7,700.00 7,700.00
0092 Wall Transition Structure Sta. 49+00.000 to Sta. 48+40.000 1 LS 67,000.00 67,000.00
0093 Wall Transition Structure Sta. 43+30.730 to Sta. 43+23.130 1 LS 13,200.00 13,200.00
0094 Wall Transition Structure Sta. 37+46.980 to Sta. 37+35.580 1 LS 22,150.00 22,150.00
0095 Wall Transition Structure Sta. 33+65.000 to Sta. 33+59.600 1 LS 13,190.00 13,190.00
0096 Wall Transition Structure Sta. 30+29.440 to Sta. 30+18.420 1 LS 23,350.00 23,350.00
0097 Wall Transition Stucture Sta. 22+84.000 to Sta. 22+71.300 1 LS 24,300.00 24,300.00
0098 Wall Transition Structure Sta. 16+52.700 to Sta. 16+40.000 1 LS 24,545.00 24,545.00
0099 Wall Transition Structure Sta. 15+70.000 to Sta. 15+57.300 1 LS 24,595.00 24,595.00
0100 Wall Transition Structure Sta. 12+80.000 to Sta. 12+67.938 1 LS 17,855.00 17,855.00
0101 Utility Markers 26 ea 135.66 3,527.16
0102 Concrete Overflow Structure Sta. 17+04.885 1 LS 13,280.00 13,280.00
0103 Adjust Sewer Manhole Frames and Covers Between Sta. 10 ea 990.00 9,900.00

43+30.730 through Sta. 37+00.000
0104 RCB Channel Loughton Powers 1 LS 887,100.00 887,100.00
0105 RCB Channel Badura 1 LS 117,150.00 117,150.00
0106 Overburden Rhodes Ranch Entryway 5028 m3 6.75 33,939.00
0107 Wall Transition Structure Sta. 21+15.700 to Sta. 21+03.000 1 LS 23,093.00 23,093.00
0108 Protect In-place Arlington Ranch Sewer Line 1 LS 65,600.00 65,600.00
0109 Adjust Arlington Ranch Sewer Manholes 1 LS 9,240.00 9,240.00
0110 Chain Link Fence, 1.219 m high 684 m 58.22 39,822.48
0111 Wall Transition Structure Sta. 17+90.000 to Sta. 17+80.900 1 LS 18,600.00 18,600.00
0112 RCB Channel Tiberti South 1 LS 1,024,000.00 1,024,000.00
0113 Single Swing Gates, 1.000 x 1.219 6 ea 950.00 5,700.00
0114 Beltway Lateral Transitional RCB Structure at Durango Drive 1 LS 38,000.00 38,000.00
0115 Ornamental Metal Fence Gates, Single Swing, 1.000 x 1.800 6 ea 1,566.67 9,400.02
0116 Chain Link Fence, 1.829 m high, 11 gage 899 m 40.57 36,472.43
0117 Remove, Salvage, and Replace Fence 536 m 16.50 8,844.00
0118 Side Drain, Sta. 44+20.000 RT 0.610 1 LS 6,607.00 6,607.00
0119 Side Drain, Sta. 44+20.000 LT 0.610 1 LS 6,607.00 6,607.00
0120 Side Drain, Sta. 39+40.000 LT 0.610 1 LS 6,676.50 6,676.50
0121 Side Drain, Sta. 36+20.000 LT 0.610 1 LS 6,676.50 6,676.50
0122 Side Drain, Sta. 12+00.000 RT 0.610 1 LS 6,646.50 6,646.50

TOTAL 15,775,609.83
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Frehner Construction Company, Inc., 4040 Frehner Road, North Las Vegas, NV 89030
Unit

Item Description Qty Unit Price Total

0001 Traffic Control 1 LS $170,000.00 $170,000.00
0002 Diversion and Control of Water 1 LS $30,000.00 $30,000.00
0003 Clear Site and Remove Obstructions 1 LS $50,000.00 $50,000.00
0004 Strip and Stockpile Topsoil, BLM Lands 2655 m3 $7.00 $18,585.00
0005 Excavation Channel, Non-BLM Land 133404 m3 $5.50 $733,722.00
0006 Excavation Channel, BLM Land 10792 m3 $5.00 $53,960.00
0007 Excavation Inlet Structure, BLM Land 6786 m3 $6.50 $44,109.00
0008 Compacted Land Fill, Channel, Non-BLM Land 108705 m3 $14.00 $1,521,870.00
0009 Compacted Fill, Channel, BLM Land 10050 m3 $8.50 $85,425.00
0010 Compacted Fill, Inlet Structure Embankment and Invert, 14958 m3 $4.50 $67,311.00

 BLM Land
0011 Miscellaneous Fill, Inlet Structure Embankment and 8979 m3 $6.00 $53,874.00

Invert, BLM Land
0012 Plant Nursury Area 1 LS $25,000.00 $25,000.00
0013 Overburden, Rhodes Ranch 19991 m3 $5.00 $99,955.00
0014 Concrete, Channel Invert Slab 3235 m3 $195.00 $630,825.00
0015 Concrete, Channel Walls 3490 m3 $660.00 $2,303,400.00
0016 Concrete Overflow Structure Station 43+15.428 1 LS $22,000.00 $22,000.00
0017 Concrete Overflow Structure Station 40+68.000 1 LS $20,000.00 $20,000.00
0018 Concrete Overflow Structure Station 37+88.000 1 LS $20,000.00 $20,000.00
0019 Concrete Overflow Structure Station 31+04.220 1 LS $20,000.00 $20,000.00
0020 Grouted Riprap 261 m3 $145.00 $37,845.00
0021 Reinforcing Steel 605 t $1,300.00 $786,500.00
0022 Aggregate Base Course 1975 t $19.00 $37,525.00
0023 Asphalt Concrete Pavement 1280 t $85.00 $108,800.00
0024 Weephole System 1 LS $45,000.00 $45,000.00
0025 RCB Channel and Beltway Lateral Confluence Structure 1 LS $550,000.00 $550,000.00
0026 Channel and a Portion of Beltway Lateral Structure 1 LS $140,000.00 $140,000.00
0027 RCB Channel Frontage Road 1 LS $340,000.00 $340,000.00
0028 RCB Channel Tiberti North 1 LS $360,000.00 $360,000.00
0029 Channel and Rhodes Ranch Confluence Structure 1 LS $155,000.00 $155,000.00
0030 Channel and a Portion of Rhodes Ranch Lateral Structure 1 LS $50,000.00 $50,000.00
0031 Rhodes Ranch Lateral 1 LS $50,000.00 $50,000.00
0032 Rhodes Ranch Lateral End 1 LS $10,000.00 $10,000.00
0033 RCB Channel Rhodes Ranch 1 LS $1,387,167.00 $1,387,167.00
0034 RCB Channel Windmill Road through Shelbourne Ave. 1 LS $1,800,000.00 $1,800,000.00
0035 Invert Access Ramp 1 1 LS $195,000.00 $195,000.00
0036 Invert Access Ramp 2 1 LS $150,000.00 $150,000.00
0037 Invert Access Ramp 3 1 LS $175,000.00 $175,000.00
0038 Inlet Structure Soil Cement Armor 2800 m3 $58.00 $162,400.00
0039 Portland Cement for Soil Cement 438 t $100.00 $43,800.00
0040 Pozzolan for Soil Cement 77 t $90.00 $6,930.00
0041 Inlet Structure Outlet RCB 1 LS $175,000.00 $175,000.00
0042 Inlet Structure Outlet Tower 1 LS $20,000.00 $20,000.00
0043 Side Drain, Station 47+38.569 RT 1.372 1 LS $10,000.00 $10,000.00
0044 Side Drain, Station 35+66.161 RT 0.762 1 LS $7,500.00 $7,500.00
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Unit
Item Description Qty Unit Price Total
0045 Side Drain, Station 34+77.325 RT 0.762 1 LS $7,500.00 $7,500.00
0046 Side Drain, Station 30+22.976 LT 0.610 1 LS $7,500.00 $7,500.00
0047 Side Drain, Station 22+82.178 RT 0.610 1 LS $7,500.00 $7,500.00
0048 Side Drain, Station 20+76.333 RT 0.914 1 LS $9,000.00 $9,000.00
0049 Manholes for RCB Conduits, Culverts, and Laterals 1 LS $25,000.00 $25,000.00
0050 Road Detours at Beltway 1 LS $170,000.00 $170,000.00
0051 Eastbound Frontage Road Removal and Reconstruction 1 LS $50,000.00 $50,000.00
0052 Chain Link Fence, 1.829 m high, 9 Gage 1553 m $50.00 $77,650.00
0053 Post and Cable Railing 4758 m $45.00 $214,110.00
0054 Double Swing Gates 5 ea $1,600.00 $8,000.00
0055 Pre-emergent Herbicide and Pigmented Dust Palliative/Soil 3.5 HA $7,100.00 $24,850.00

Stabilizer on Non-revegatated Areas of Inlet
Structure and Channel

0056 Station Markings 1 LS $5,000.00 $5,000.00
0057 As-Built Drawings 1 LS $15,000.00 $15,000.00
0058 Ladder Systems 1 LS $30,000.00 $30,000.00
0059 Single Swing Gates, Manway, 1.00 x 1.829 2 ea $1,100.00 $2,200.00
0060 Basin Tresspass Prevention Devices - Bollards 1 LS $22,000.00 $22,000.00
0061 Durango Drive Removal and Reconstruction 1 LS $190,000.00 $190,000.00
0062 Provide Plant Storage Irrigation During Construction 1 LS $35,000.00 $35,000.00
0063 Provide Irrigation for 1 Year After Construction 1 LS $30,000.00 $30,000.00
0064 One Year Guarantee on Landscape Work at Inlet Structure 1 LS $1,100.00 $1,100.00
0065 Tortoise Fence, Inlet Structure 2000 m $15.00 $30,000.00
0066 Salvage, Store, and Maintain Plants - Cactus 1 ea $50.00 $50.00
0067 Salvage, Store, and Maintain Plants - Creosote Bush 20 ea $50.00 $1,000.00
0068 Salvage, Store, and Maintain Plants - White Bursage 20 ea $50.00 $1,000.00
0069 Salvage, Store, and Maintain Plants - Mohave Yucca 6 ea $150.00 $900.00
0070 Transplant Cactus 1 ea $50.00 $50.00
0071 Transplant Creosote Bush 20 ea $50.00 $1,000.00
0072 Transplant White Bursage 20 ea $50.00 $1,000.00
0073 Transplant Mohave Yucca 6 ea $100.00 $600.00
0074 Place Topsoil to Finish Grade, Downstream Surface Inlet 2655 m3 $8.00 $21,240.00

Structure Embankment
0075 Seeding and Fertilization, Downstream Surface Inlet  4.1 HA $9,000.00 $36,900.00

Structure Embankment
0076 Provide Browse Protection 40 ea $15.00 $600.00
0077 Simulated Desert Varnish Rock Color Mitigation 1 LS $100,000.00 $100,000.00
0078 Soil Sampling and Testing for Fertility 4 ea $200.00 $800.00
0079 Pigmented Dust Palliative/Soil Stabilizer Only on 4.1 HA $5,500.00 $22,550.00

Revegetated Areas
0080 Provide Channel Excavation Shoring on west side of excava- 1 LS $135,000.00 $135,000.00

tion from Station 35+57.644 to Station 35+02.853 and Sta.
34+86.656 to Sta. 34+40.000 to Protect Street Improvements

0081 Provide Channel Excavation Shoring on west side of excava- 1 LS $135,000.00 $135,000.00
tion from Station 34+40.000 to Station 34+16.498 and on   
east side of excavation from Sta. 34+30.000 to Sta. 33+02.481
to Protect Landscaping Improvements

0082 Rhodes Ranch Entry Phase 1 Detour 1 LS $30,000.00 $30,000.00
0083 Rhodes Ranch Entry Phase 2 Detour 1 LS $35,000.00 $35,000.00
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Unit
Item Description Qty Unit Price Total
0084 Rhodes Ranch Entry Removal and Reconstruction 1 LS $130,000.00 $130,000.00
0085 Durango Drive Road Closure - Robindale Road to Wigwam 1 LS $25,000.00 $25,000.00

Avenue
0086 RCB Channel under Beltway On Ramp 1 LS $260,000.00 $260,000.00
0087 Ornamental Metal Fencing 1236 m $270.00 $333,720.00
0088 Ornamental Metal Fencing Gates 2 ea $6,800.00 $13,600.00
0089 Utility Crossing Items 1 LS $150,000.00 $150,000.00
0090 Outlet Conduit Side Drain Structure, Sta. 51+03.000 RT 1 LS $12,000.00 $12,000.00

0.910 x 0.910
0091 1.829 m x 1.524 m Side Drain Structure, Sta. 13+40.000 LT 1 LS $10,000.00 $10,000.00
0092 Wall Transition Structure Sta. 49+00.000 to Sta. 48+40.000 1 LS $100,000.00 $100,000.00
0093 Wall Transition Structure Sta. 43+30.730 to Sta. 43+23.130 1 LS $14,000.00 $14,000.00
0094 Wall Transition Structure Sta. 37+46.980 to Sta. 37+35.580 1 LS $25,000.00 $25,000.00
0095 Wall Transition Structure Sta. 33+65.000 to Sta. 33+59.600 1 LS $15,000.00 $15,000.00
0096 Wall Transition Structure Sta. 30+29.440 to Sta. 30+18.420 1 LS $15,000.00 $15,000.00
0097 Wall Transition Stucture Sta. 22+84.000 to Sta. 22+71.300 1 LS $15,000.00 $15,000.00
0098 Wall Transition Structure Sta. 16+52.700 to Sta. 16+40.000 1 LS $15,000.00 $15,000.00
0099 Wall Transition Structure Sta. 15+70.000 to Sta. 15+57.300 1 LS $15,000.00 $15,000.00
0100 Wall Transition Structure Sta. 12+80.000 to Sta. 12+67.938 1 LS $15,000.00 $15,000.00
0101 Utility Markers 26 ea $90.00 $2,340.00
0102 Concrete Overflow Structure Sta. 17+04.885 1 LS $22,000.00 $22,000.00
0103 Adjust Sewer Manhole Frames and Covers Between Sta. 10 ea $800.00 $8,000.00

43+30.730 through Sta. 37+00.000
0104 RCB Channel Loughton Powers 1 LS $875,000.00 $875,000.00
0105 RCB Channel Badura 1 LS $80,000.00 $80,000.00
0106 Overburden Rhodes Ranch Entryway 5028 m3 $5.00 $25,140.00
0107 Wall Transition Structure Sta. 21+15.700 to Sta. 21+03.000 1 LS $15,000.00 $15,000.00
0108 Protect In-place Arlington Ranch Sewer Line 1 LS $10,000.00 $10,000.00
0109 Adjust Arlington Ranch Sewer Manholes 1 LS $12,500.00 $12,500.00
0110 Chain Link Fence, 1.219 m high 684 m $65.00 $44,460.00
0111 Wall Transition Structure Sta. 17+90.000 to Sta. 17+80.900 1 LS $15,000.00 $15,000.00
0112 RCB Channel Tiberti South 1 LS $1,000,000.00 $1,000,000.00
0113 Single Swing Gates, 1.000 x 1.219 6 ea $1,000.00 $6,000.00
0114 Beltway Lateral Transitional RCB Structure at Durango Drive 1 LS $40,000.00 $40,000.00
0115 Ornamental Metal Fence Gates, Single Swing, 1.000 x 1.800 6 ea $1,700.00 $10,200.00
0116 Chain Link Fence, 1.829 m high, 11 gage 899 m $45.00 $40,455.00
0117 Remove, Salvage, and Replace Fence 536 m $18.00 $9,648.00
0118 Side Drain, Sta. 44+20.000 RT 0.610 1 LS $6,000.00 $6,000.00
0119 Side Drain, Sta. 44+20.000 LT 0.610 1 LS $6,000.00 $6,000.00
0120 Side Drain, Sta. 39+40.000 LT 0.610 1 LS $6,000.00 $6,000.00
0121 Side Drain, Sta. 36+20.000 LT 0.610 1 LS $6,000.00 $6,000.00
0122 Side Drain, Sta. 12+00.000 RT 0.610 1 LS $6,000.00 $6,000.00

TOTAL $17,666,666.00
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M.M.C. Inc., 408 East Gowan Road, North Las Vegas, NV  89032
Non-responsive Unit

Item Description Qty Unit Price Total

0001 Traffic Control 1 LS $50,000.00 $50,000.00
0002 Diversion and Control of Water 1 LS $70,000.00 $70,000.00
0003 Clear Site and Remove Obstructions 1 LS $70,000.00 $70,000.00
0004 Strip and Stockpile Topsoil, BLM Lands 2655 m3 $8.00 $21,240.00
0005 Excavation Channel, Non-BLM Land 133404 m3 $14.00 $1,867,656.00
0006 Excavation Channel, BLM Land 10792 m3 $8.00 $86,336.00
0007 Excavation Inlet Structure, BLM Land 6786 m3 $8.00 $54,288.00
0008 Compacted Land Fill, Channel, Non-BLM Land 108705 m3 $8.00 $869,640.00
0009 Compacted Fill, Channel, BLM Land 10050 m3 $8.00 $80,400.00
0010 Compacted Fill, Inlet Structure Embankment and Invert, 14958 m3 $8.00 $119,664.00

 BLM Land
0011 Miscellaneous Fill, Inlet Structure Embankment and 8979 m3 $8.00 $71,832.00

Invert, BLM Land
0012 Plant Nursury Area 1 LS $10,000.00 $10,000.00
0013 Overburden, Rhodes Ranch 19991 m3 $6.00 $119,946.00
0014 Concrete, Channel Invert Slab 3235 m3 $165.00 $533,775.00
0015 Concrete, Channel Walls 3490 m3 $280.00 $977,200.00
0016 Concrete Overflow Structure Station 43+15.428 1 LS $7,000.00 $7,000.00
0017 Concrete Overflow Structure Station 40+68.000 1 LS $7,000.00 $7,000.00
0018 Concrete Overflow Structure Station 37+88.000 1 LS $7,000.00 $7,000.00
0019 Concrete Overflow Structure Station 31+04.220 1 LS $20,000.00 $20,000.00
0020 Grouted Riprap 261 m3 $80.00 $20,880.00
0021 Reinforcing Steel 605 t $1,250.00 $756,250.00
0022 Aggregate Base Course 1975 t $28.00 $55,300.00
0023 Asphalt Concrete Pavement 1280 t $70.00 $89,600.00
0024 Weephole System 1 LS $20,000.00 $20,000.00
0025 RCB Channel and Beltway Lateral Confluence Structure 1 LS $500,000.00 $500,000.00
0026 Channel and a Portion of Beltway Lateral Structure 1 LS $180,000.00 $180,000.00
0027 RCB Channel Frontage Road 1 LS $450,000.00 $450,000.00
0028 RCB Channel Tiberti North 1 LS $450,000.00 $450,000.00
0029 Channel and Rhodes Ranch Confluence Structure 1 LS $250,000.00 $250,000.00
0030 Channel and a Portion of Rhodes Ranch Lateral Structure 1 LS $100,000.00 $100,000.00
0031 Rhodes Ranch Lateral 1 LS $150,000.00 $150,000.00
0032 Rhodes Ranch Lateral End 1 LS $35,000.00 $35,000.00
0033 RCB Channel Rhodes Ranch 1 LS $1,250,000.00 $1,250,000.00
0034 RCB Channel Windmill Road through Shelbourne Ave. 1 LS $1,650,000.00 $1,650,000.00
0035 Invert Access Ramp 1 1 LS $200,000.00 $200,000.00
0036 Invert Access Ramp 2 1 LS $190,000.00 $190,000.00
0037 Invert Access Ramp 3 1 LS $190,000.00 $190,000.00
0038 Inlet Structure Soil Cement Armor 2800 m3 $45.00 $126,000.00
0039 Portland Cement for Soil Cement 438 t $120.00 $52,560.00
0040 Pozzolan for Soil Cement 77 t $55.00 $4,235.00
0041 Inlet Structure Outlet RCB 1 LS $200,000.00 $200,000.00
0042 Inlet Structure Outlet Tower 1 LS $20,000.00 $20,000.00
0043 Side Drain, Station 47+38.569 RT 1.372 1 LS $18,000.00 $18,000.00
0044 Side Drain, Station 35+66.161 RT 0.762 1 LS $14,000.00 $14,000.00
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Upper Blue Diamond Diversion Channel Bid Abstract DACW09-03-B-0005

Unit
Item Description Qty Unit Price Total
0045 Side Drain, Station 34+77.325 RT 0.762 1 LS $14,000.00 $14,000.00
0046 Side Drain, Station 30+22.976 LT 0.610 1 LS $14,000.00 $14,000.00
0047 Side Drain, Station 22+82.178 RT 0.610 1 LS $14,000.00 $14,000.00
0048 Side Drain, Station 20+76.333 RT 0.914 1 LS $15,000.00 $15,000.00
0049 Manholes for RCB Conduits, Culverts, and Laterals 1 LS $30,000.00 $30,000.00
0050 Road Detours at Beltway 1 LS $340,000.00 $340,000.00
0051 Eastbound Frontage Road Removal and Reconstruction 1 LS $45,000.00 $45,000.00
0052 Chain Link Fence, 1.829 m high, 9 Gage 1553 m $40.00 $62,120.00
0053 Post and Cable Railing 4758 m $40.00 $190,320.00
0054 Double Swing Gates 5 ea $1,500.00 $7,500.00
0055 Pre-emergent Herbicide and Pigmented Dust Palliative/Soil 3.5 HA $6,000.00 $21,000.00

Stabilizer on Non-revegatated Areas of Inlet
Structure and Channel

0056 Station Markings 1 LS $10,000.00 $10,000.00
0057 As-Built Drawings 1 LS $7,500.00 $7,500.00
0058 Ladder Systems 1 LS $10,000.00 $10,000.00
0059 Single Swing Gates, Manway, 1.00 x 1.829 2 ea $1,100.00 $2,200.00
0060 Basin Tresspass Prevention Devices - Bollards 1 LS $4,000.00 $4,000.00
0061 Durango Drive Removal and Reconstruction 1 LS $280,000.00 $280,000.00
0062 Provide Plant Storage Irrigation During Construction 1 LS $35,000.00 $35,000.00
0063 Provide Irrigation for 1 Year After Construction 1 LS $28,000.00 $28,000.00
0064 One Year Guarantee on Landscape Work at Inlet Structure 1 LS $1,000.00 $1,000.00
0065 Tortoise Fence, Inlet Structure 2000 m $13.00 $26,000.00
0066 Salvage, Store, and Maintain Plants - Cactus 1 ea $42.00 $42.00
0067 Salvage, Store, and Maintain Plants - Creosote Bush 20 ea $50.00 $1,000.00
0068 Salvage, Store, and Maintain Plants - White Bursage 20 ea $50.00 $1,000.00
0069 Salvage, Store, and Maintain Plants - Mohave Yucca 6 ea $150.00 $900.00
0070 Transplant Cactus 1 ea $40.00 $40.00
0071 Transplant Creosote Bush 20 ea $40.00 $800.00
0072 Transplant White Bursage 20 ea $40.00 $800.00
0073 Transplant Mohave Yucca 6 ea $80.00 $480.00
0074 Place Topsoil to Finish Grade, Downstream Surface Inlet 2655 m3 $12.00 $31,860.00

Structure Embankment
0075 Seeding and Fertilization, Downstream Surface Inlet  4.1 HA $25,000.00 $102,500.00

Structure Embankment
0076 Provide Browse Protection 40 ea $13.00 $520.00
0077 Simulated Desert Varnish Rock Color Mitigation 1 LS $20,000.00 $20,000.00
0078 Soil Sampling and Testing for Fertility 4 ea $220.00 $880.00
0079 Pigmented Dust Palliative/Soil Stabilizer Only on 4.1 HA $4,500.00 $18,450.00

Revegetated Areas
0080 Provide Channel Excavation Shoring on west side of excava- 1 LS $70,000.00 $70,000.00

tion from Station 35+57.644 to Station 35+02.853 and Sta.
34+86.656 to Sta. 34+40.000 to Protect Street Improvements

0081 Provide Channel Excavation Shoring on west side of excava- 1 LS $90,000.00 $90,000.00
tion from Station 34+40.000 to Station 34+16.498 and on   
east side of excavation from Sta. 34+30.000 to Sta. 33+02.481
to Protect Landscaping Improvements

0082 Rhodes Ranch Entry Phase 1 Detour 1 LS $15,000.00 $15,000.00
0083 Rhodes Ranch Entry Phase 2 Detour 1 LS $32,000.00 $32,000.00
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Unit
Item Description Qty Unit Price Total
0084 Rhodes Ranch Entry Removal and Reconstruction 1 LS $210,000.00 $210,000.00
0085 Durango Drive Road Closure - Robindale Road to Wigwam 1 LS $25,000.00 $25,000.00

Avenue
0086 RCB Channel under Beltway On Ramp 1 LS $250,000.00 $250,000.00
0087 Ornamental Metal Fencing 1236 m $250.00 $309,000.00
0088 Ornamental Metal Fencing Gates 2 ea $6,200.00 $12,400.00
0089 Utility Crossing Items 1 LS $140,000.00 $140,000.00
0090 Outlet Conduit Side Drain Structure, Sta. 51+03.000 RT 1 LS $13,000.00 $13,000.00

0.910 x 0.910
0091 1.829 m x 1.524 m Side Drain Structure, Sta. 13+40.000 LT 1 LS $20,000.00 $20,000.00
0092 Wall Transition Structure Sta. 49+00.000 to Sta. 48+40.000 1 LS $110,000.00 $110,000.00
0093 Wall Transition Structure Sta. 43+30.730 to Sta. 43+23.130 1 LS $20,000.00 $20,000.00
0094 Wall Transition Structure Sta. 37+46.980 to Sta. 37+35.580 1 LS $35,000.00 $35,000.00
0095 Wall Transition Structure Sta. 33+65.000 to Sta. 33+59.600 1 LS $21,000.00 $21,000.00
0096 Wall Transition Structure Sta. 30+29.440 to Sta. 30+18.420 1 LS $36,000.00 $36,000.00
0097 Wall Transition Stucture Sta. 22+84.000 to Sta. 22+71.300 1 LS $37,000.00 $37,000.00
0098 Wall Transition Structure Sta. 16+52.700 to Sta. 16+40.000 1 LS $37,000.00 $37,000.00
0099 Wall Transition Structure Sta. 15+70.000 to Sta. 15+57.300 1 LS $37,000.00 $37,000.00
0100 Wall Transition Structure Sta. 12+80.000 to Sta. 12+67.938 1 LS $30,000.00 $30,000.00
0101 Utility Markers 26 ea $170.00 $4,420.00
0102 Concrete Overflow Structure Sta. 17+04.885 1 LS $30,000.00 $30,000.00
0103 Adjust Sewer Manhole Frames and Covers Between Sta. 10 ea $500.00 $5,000.00

43+30.730 through Sta. 37+00.000
0104 RCB Channel Loughton Powers 1 LS $1,200,000.00 $1,200,000.00
0105 RCB Channel Badura 1 LS $150,000.00 $150,000.00
0106 Overburden Rhodes Ranch Entryway 5028 m3 $13.00 $65,364.00
0107 Wall Transition Structure Sta. 21+15.700 to Sta. 21+03.000 1 LS $37,000.00 $37,000.00
0108 Protect In-place Arlington Ranch Sewer Line 1 LS $18,000.00 $18,000.00
0109 Adjust Arlington Ranch Sewer Manholes 1 LS $16,000.00 $16,000.00
0110 Chain Link Fence, 1.219 m high 684 m $60.00 $41,040.00
0111 Wall Transition Structure Sta. 17+90.000 to Sta. 17+80.900 1 LS $53,000.00 $53,000.00
0112 RCB Channel Tiberti South 1 LS $1,300,000.00 $1,300,000.00
0113 Single Swing Gates, 1.000 x 1.219 6 ea $1,000.00 $6,000.00
0114 Beltway Lateral Transitional RCB Structure at Durango Drive 1 LS $26,000.00 $26,000.00
0115 Ornamental Metal Fence Gates, Single Swing, 1.000 x 1.800 6 ea $1,500.00 $9,000.00
0116 Chain Link Fence, 1.829 m high, 11 gage 899 m $40.00 $35,960.00
0117 Remove, Salvage, and Replace Fence 536 m $17.00 $9,112.00
0118 Side Drain, Sta. 44+20.000 RT 0.610 1 LS $15,000.00 $15,000.00
0119 Side Drain, Sta. 44+20.000 LT 0.610 1 LS $15,000.00 $15,000.00
0120 Side Drain, Sta. 39+40.000 LT 0.610 1 LS $15,000.00 $15,000.00
0121 Side Drain, Sta. 36+20.000 LT 0.610 1 LS $15,000.00 $15,000.00
0122 Side Drain, Sta. 12+00.000 RT 0.610 1 LS $15,000.00 $15,000.00

TOTAL $17,981,010.00
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