

DACW09-09-03-B-0011
MAINTENANCE DREDGING OCEANSIDE HARBOR
SAN DIEGO COUNTY, CALIFORNIA
1 AMENDMENTS

Bid Opening Date: 9/9/03

GOVERNMENT ESTIMATE

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL AMOUNT
1	MOBILIZATION AND DEMOBILIZATION. FIRST YEAR CYCLE	1	Job	Lump Sum	\$594,800.00
2	DREDGING, FIRST YEAR CYCLE: ENTRANCE CHANNEL AND ADVANCED MAINTENANCE AREA, DEL MAR AND OCEANSIDE CHANNELS				
2A	FIRST 80,000 CUBIC METERS	80,000	Cubic Meters	\$4.67	\$373,600.00
2B	OVER 80,000 CUBIC METERS	60,000	Cubic Meters	\$4.67	\$280,200.00
OPTION ITEMS					
3	MOBILIZATION AND DEMOBILIZATION. SECOND YEAR CYCLE	1	Job	Lump Sum	\$604,053.00
4	DREDGING, SECOND YEAR CYCLE: ENTRANCE CHANNEL AND ADVANCED MAINTENANCE AREA, DEL MAR AND OCEANSIDE CHANNELS				
4A	FIRST 80,000 CUBIC METERS	80,000	Cubic Meters	\$4.71	\$376,800.00
4B	OVER 80,000 CUBIC METERS	60,000	Cubic Meters	\$4.72	\$283,200.00
5	MOBILIZATION AND DEMOBILIZATION. THIRD YEAR CYCLE				\$616,760.00
6	DREDGING, SECOND YEAR CYCLE: ENTRANCE CHANNEL AND ADVANCED MAINTENANCE AREA, DEL MAR AND OCEANSIDE CHANNELS				
6A	FIRST 80,000 CUBIC METERS	80,000	Cubic Meters	\$4.71	\$376,800.00
6B	OVER 80,000 CUBIC METERS	60,000	Cubic Meters	\$4.71	\$282,600.00
TOTAL ESTIMATED AMOUNT					\$3,788,813.00

DACW09-09-03-B-0011
MAINTENANCE DREDGING OCEANSIDE HARBOR
SAN DIEGO COUNTY, CALIFORNIA
1 AMENDMENTS

Bid Opening Date: 9/9/03

MANSON CONSTRUCTION

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL AMOUNT
1	MOBILIZATION AND DEMOBILIZATION. FIRST YEAR CYCLE	1	Job	Lump Sum	\$500,000.00
2	DREDGING, FIRST YEAR CYCLE: ENTRANCE CHANNEL AND ADVANCED MAINTENANCE AREA, DEL MAR AND OCEANSIDE CHANNELS				
2A	FIRST 80,000 CUBIC METERS	80,000	Cubic Meters	\$6.50	\$520,000.00
2B	OVER 80,000 CUBIC METERS	60,000	Cubic Meters	\$6.50	\$390,000.00
OPTION ITEMS					
3	MOBILIZATION AND DEMOBILIZATION. SECOND YEAR CYCLE	1	Job	Lump Sum	\$300,000.00
4	DREDGING, SECOND YEAR CYCLE: ENTRANCE CHANNEL AND ADVANCED MAINTENANCE AREA, DEL MAR AND OCEANSIDE CHANNELS				
4A	FIRST 80,000 CUBIC METERS	80,000	Cubic Meters	\$6.50	\$520,000.00
4B	OVER 80,000 CUBIC METERS	60,000	Cubic Meters	\$6.50	\$390,000.00
5	MOBILIZATION AND DEMOBILIZATION. THIRD YEAR CYCLE				\$300,000.00
6	DREDGING, SECOND YEAR CYCLE: ENTRANCE CHANNEL AND ADVANCED MAINTENANCE AREA, DEL MAR AND OCEANSIDE CHANNELS				
6A	FIRST 80,000 CUBIC METERS	80,000	Cubic Meters	\$6.50	\$520,000.00
6B	OVER 80,000 CUBIC METERS	60,000	Cubic Meters	\$6.50	\$390,000.00
TOTAL ESTIMATED AMOUNT					\$3,830,000.00

DACW09-09-03-B-0011
MAINTENANCE DREDGING OCEANSIDE HARBOR
SAN DIEGO COUNTY, CALIFORNIA
1 AMENDMENTS

Bid Opening Date: 9/9/03

DUTRA DREDGING

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL AMOUNT
1	MOBILIZATION AND DEMOBILIZATION. FIRST YEAR CYCLE	1	Job	Lump Sum	\$975,000.00
2	DREDGING, FIRST YEAR CYCLE: ENTRANCE CHANNEL AND ADVANCED MAINTENANCE AREA, DEL MAR AND OCEANSIDE CHANNELS				
2A	FIRST 80,000 CUBIC METERS	80,000	Cubic Meters	\$13.00	\$1,040,000.00
2B	OVER 80,000 CUBIC METERS	60,000	Cubic Meters	\$13.00	\$780,000.00
OPTION ITEMS					
3	MOBILIZATION AND DEMOBILIZATION. SECOND YEAR CYCLE	1	Job	Lump Sum	\$975,000.00
4	DREDGING, SECOND YEAR CYCLE: ENTRANCE CHANNEL AND ADVANCED MAINTENANCE AREA, DEL MAR AND OCEANSIDE CHANNELS				
4A	FIRST 80,000 CUBIC METERS	80,000	Cubic Meters	\$13.00	\$1,040,000.00
4B	OVER 80,000 CUBIC METERS	60,000	Cubic Meters	\$13.00	\$780,000.00
5	MOBILIZATION AND DEMOBILIZATION. THIRD YEAR CYCLE	1	Job	Lump Sum	\$975,000.00
6	DREDGING, THIRD YEAR CYCLE: ENTRANCE CHANNEL AND ADVANCED MAINTENANCE AREA, DEL MAR AND OCEANSIDE CHANNELS				
6A	FIRST 80,000 CUBIC METERS	80,000	Cubic Meters	\$13.00	\$1,040,000.00
6B	OVER 80,000 CUBIC METERS	60,000	Cubic Meters	\$13.00	\$780,000.00
TOTAL ESTIMATED AMOUNT					\$8,385,000.00

DACW09-09-03-B-0011
MAINTENANCE DREDGING OCEANSIDE HARBOR
SAN DIEGO COUNTY, CALIFORNIA
1 AMENDMENTS

Bid Opening Date: 9/9/03

Nova Dredging LLC

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL AMOUNT
1	MOBILIZATION AND DEMOBILIZATION. FIRST YEAR CYCLE	1	Job	Lump Sum	\$1,018,000.00
2	DREDGING, FIRST YEAR CYCLE: ENTRANCE CHANNEL AND ADVANCED MAINTENANCE AREA, DEL MAR AND OCEANSIDE CHANNELS				
2A	FIRST 80,000 CUBIC METERS	80,000	Cubic Meters	\$9.00	\$720,000.00
2B	OVER 80,000 CUBIC METERS	60,000	Cubic Meters	\$6.50	\$390,000.00
OPTION ITEMS					
3	MOBILIZATION AND DEMOBILIZATION. SECOND YEAR CYCLE	1	Job	Lump Sum	\$250,000.00
4	DREDGING, SECOND YEAR CYCLE: ENTRANCE CHANNEL AND ADVANCED MAINTENANCE AREA, DEL MAR AND OCEANSIDE CHANNELS				
4A	FIRST 80,000 CUBIC METERS	80,000	Cubic Meters	\$9.00	\$720,000.00
4B	OVER 80,000 CUBIC METERS	60,000	Cubic Meters	\$6.50	\$390,000.00
5	MOBILIZATION AND DEMOBILIZATION. THIRD YEAR CYCLE				\$250,000.00
6A	FIRST 80,000 CUBIC METERS	80,000	Cubic Meters	\$9.00	\$720,000.00
6B	OVER 80,000 CUBIC METERS	60,000	Cubic Meters	\$6.50	\$390,000.00
TOTAL ESTIMATED AMOUNT					\$4,848,000.00