
 
W912PL-04-B-0010 

SAN DIEGO HARBOR CENTRAL NAVIGATION CHANNEL DEEPENING 
SAN DIEGO COUNTY, CALIFORNIA 

2 Amendments 
            
            

Bid Opening Date:  9/16/04                             Manson Construction Co.    
      
            

ITEM   ESTIMATED UNIT OF  UNIT TOTAL  

NO. DESCRIPTION QUANTITY MEASURE PRICE AMOUNT 

            

1 MOBILIZATION AND  DEMOBILIZATION 1 Job  Lump Sum $500,000.00

2 DREDGING     

2A FIRST 275,000 CUBIC METERS 275,000 Cubic Meters $4.82 $1,325,500.00

2B OVER 275,000 CUBIC METERS 75,000 Cubic Meters $1.00 $75,000.00

3 Remove Pac-Bell Cable - PAR #001 1 Job Lump Sum $50,000.00

4 Remove Pac-Bell Cable - PAR #007 1 Job Lump Sum $50,000.00

5 Remove Pac-Bell Cable - PAR #005 1 Job Lump Sum $50,000.00

6 Remove Pac-Bell Cable - PAR #006 1 Job Lump Sum $50,000.00
 

TOTAL ESTIMATED AMOUNT    $2,100,500.00
 



 
W912PL-04-B-0010 

SAN DIEGO HARBOR CENTRAL NAVIGATION CHANNEL DEEPENING 
SAN DIEGO COUNTY, CALIFORNIA 

2 Amendments 
            
            

Bid Opening Date:  9/16/04                             J.E. McAmis, Inc.    
      
            

ITEM   ESTIMATED UNIT OF  UNIT TOTAL  

NO. DESCRIPTION QUANTITY MEASURE PRICE AMOUNT 

            

1 MOBILIZATION AND  DEMOBILIZATION 1 Job  Lump Sum $250,000.00

2 DREDGING     

2A FIRST 275,000 CUBIC METERS 275,000 Cubic Meters $8.40 $2,310,000.00

2B OVER 275,000 CUBIC METERS 75,000 Cubic Meters $1.00 $75,000.00

3 Remove Pac-Bell Cable - PAR #001 1 Job Lump Sum $35,000.00

4 Remove Pac-Bell Cable - PAR #007 1 Job Lump Sum $35,000.00

5 Remove Pac-Bell Cable - PAR #005 1 Job Lump Sum $35,000.00

6 Remove Pac-Bell Cable - PAR #006 1 Job Lump Sum $35,000.00
 

TOTAL ESTIMATED AMOUNT    $2,775,000.00
 



 
W912PL-04-B-0010 

SAN DIEGO HARBOR CENTRAL NAVIGATION CHANNEL DEEPENING 
SAN DIEGO COUNTY, CALIFORNIA 

2 Amendments 
            
            

Bid Opening Date:  9/16/04                             Great Lakes Dredge & Dock Company  
      
            

ITEM   ESTIMATED UNIT OF  UNIT TOTAL  

NO. DESCRIPTION QUANTITY MEASURE PRICE AMOUNT 

            

1 MOBILIZATION AND  DEMOBILIZATION 1 Job  Lump Sum $262,223.00

2 DREDGING     

2A FIRST 275,000 CUBIC METERS 275,000 Cubic Meters $7.06 $1,941,500.00

2B OVER 275,000 CUBIC METERS 75,000 Cubic Meters $6.75 $506,250.00

3 Remove Pac-Bell Cable - PAR #001 1 Job Lump Sum $20,000.00

4 Remove Pac-Bell Cable - PAR #007 1 Job Lump Sum $20,000.00

5 Remove Pac-Bell Cable - PAR #005 1 Job Lump Sum $20,000.00

6 Remove Pac-Bell Cable - PAR #006 1 Job Lump Sum $20,000.00
 

TOTAL ESTIMATED AMOUNT    $2,789,973.00
 



 
W912PL-04-B-0010 

SAN DIEGO HARBOR CENTRAL NAVIGATION CHANNEL DEEPENING 
SAN DIEGO COUNTY, CALIFORNIA 

2 Amendments 
            
            

Bid Opening Date:  9/16/04                             Dutra Dredging Company  
      
            

ITEM   ESTIMATED UNIT OF  UNIT TOTAL  

NO. DESCRIPTION QUANTITY MEASURE PRICE AMOUNT 

            

1 MOBILIZATION AND  DEMOBILIZATION 1 Job  Lump Sum $715,616.00

2 DREDGING     

2A FIRST 275,000 CUBIC METERS 275,000 Cubic Meters $9.00 $2,475,000.00

2B OVER 275,000 CUBIC METERS 75,000 Cubic Meters $3.00 $225,000.00

3 Remove Pac-Bell Cable - PAR #001 1 Job Lump Sum $45,000.00

4 Remove Pac-Bell Cable - PAR #007 1 Job Lump Sum $45,000.00

5 Remove Pac-Bell Cable - PAR #005 1 Job Lump Sum $45,000.00

6 Remove Pac-Bell Cable - PAR #006 1 Job Lump Sum $45,000.00
 

TOTAL ESTIMATED AMOUNT    $3,595,616.00
 



 
W912PL-04-B-0010 

SAN DIEGO HARBOR CENTRAL NAVIGATION CHANNEL DEEPENING 
SAN DIEGO COUNTY, CALIFORNIA 

2 Amendments 
            
            

Bid Opening Date:  9/16/04                             Government Estimate  
      
            

ITEM   ESTIMATED UNIT OF  UNIT TOTAL  

NO. DESCRIPTION QUANTITY MEASURE PRICE AMOUNT 

            

1 MOBILIZATION AND  DEMOBILIZATION 1 Job  Lump Sum $300,000.00

2 DREDGING     

2A FIRST 275,000 CUBIC METERS 275,000 Cubic Meters $10.60 $2,915,000.00

2B OVER 275,000 CUBIC METERS 75,000 Cubic Meters $9.15 $686,250.00

3 Remove Pac-Bell Cable - PAR #001 1 Job Lump Sum $17,000.00

4 Remove Pac-Bell Cable - PAR #007 1 Job Lump Sum $17,000.00

5 Remove Pac-Bell Cable - PAR #005 1 Job Lump Sum $17,000.00

6 Remove Pac-Bell Cable - PAR #006 1 Job Lump Sum $20,000.00
 

TOTAL ESTIMATED AMOUNT    $3,972,250.00
 
 


